

22 September 2016 @ 2:00 pm

Documents by:

Bastian & Harris, Architects
 300 Summers Street, Suite 1200
 Charleston, WV 25301-1630
 304/342-2151 -- 304/342-2197 (Fax)

To be faxed to SBA (304/558-2539)

immediately after bid opening

Attn: SBA Rep - Mike Hall and Angie Bradley

**ADDITIONS AND RENOVATIONS TO
 ANDREWS HEIGHTS ELEMENTARY
 KANAWHA COUNTY SCHOOLS**

CONTRACTOR	BASE PROPOSAL	Calendar Days	ALT 1 New Staff Lounge and Toilets	Additional Calendar Days (if any)	ALT 2 Administrative Area Modifications and Renovations	Additional Calendar Days (if any)	ALT 3 New Entry Canopy	Additional Calendar Days (if any)	ALT 4 New Fire Alarm System	Additional Calendar Days (if any)	ALT 5 Screen Walls and Rear Terrace	Additional Calendar Days (if any)	ALT 6 Site Lighting	Additional Calendar Days (if any)	ALT 7 Asphalt Paving	Additional Calendar Days (if any)	ALT 8 Food Service Equipment	Additional Calendar Days (if any)	Base + Alt. 1	Base + Alts 1-2	Base + Alts. 1-3	Base + Alts. 1-4	Base + Alts. 1-5	Base + Alts. 1-6	Base + Alts. 1-7	Base + Alts. 1-8	Sub / Mat Supplier List	Addenda Acknowledgement	Contractor's License	Purchasing Affidavit	Drug Free Workplace Cover	Drug Free Conformance Affidavit	Vendor Registration & Disclosure	Bid Bond	Resolution Response	SBA Bid Form 157	
Flint Construction	2,720,000	300	141,670	15	142,980	15	85,890	15	35,280	0	67,460	0	19,410	0	126,975	30	275,205	0	2,861,670	3,004,650	3,090,540	3,125,820	3,193,280	3,212,690	3,339,665	3,614,870		x	x		x	x	x	x	x	x	x
Wolf Creek Construction	3,155,000.00	540	155,275.41	30	125,773.97	20	114,309.38	14	42,873.38	14	57,942.49	20	15,686.50	4	132,087.20	5	352,350.00	0	3,310,275	3,436,049	3,550,359	3,593,232	3,651,175	3,666,861	3,798,948	4,151,298		x	x		x		x	x	x	x	x
MCS	2,798,000	300	123,400	0	141,100	0	131,900	30	44,800	0	66,700	0	19,900	0	114,300	0	274,900	0	2,921,400	3,062,500	3,194,400	3,239,200	3,305,900	3,325,800	3,440,100	3,715,000		x	x	x		x		x		x	x
NCC	2,869,000	365	124,000	0	110,000	0	90,000	0	40,000	0	63,000	0	31,000	0	112,000	270	283,000	0	2,993,000	3,103,000	3,193,000	3,233,000	3,296,000	3,327,000	3,439,000	3,722,000		x	x	x		x		x		x	x

22 September 2016 @ 2:00 pm

Documents by:

Bastian & Harris, Architects
 300 Summers Street, Suite 1200
 Charleston, WV 25301-1630
 304/342-2151 -- 304/342-2197 (Fax)

To be faxed to SBA (304/558-2539)

immediately after bid opening

Attn: SBA Rep - Mike Hall and Angie Bradley

**ADDITIONS AND RENOVATIONS TO
 ANDREWS HEIGHTS ELEMENTARY
 KANAWHA COUNTY SCHOOLS**

CONTRACTOR	BASE PROPOSAL	Calendar Days	ALT 1 New Staff Lounge and Toilets Additional Calendar Days (if any)	ALT 2 Administrative Area Modifications and Renovations Additional Calendar Days (if any)	ALT 3 New Entry Canopy Additional Calendar Days (if any)	ALT 4 New Fire Alarm System Additional Calendar Days (if any)	ALT 5 Screen Walls and Rear Terrace Additional Calendar Days (if any)	ALT 6 Site Lighting Additional Calendar Days (if any)	ALT 7 Asphalt Paving Additional Calendar Days (if any)	ALT 8 Food Service Equipment Additional Calendar Days (if any)	Base + Alts.								Sub / Mat Supplier List	Addenda Acknowledgement	Contractor's License	Purchasing Affidavit	Drug Free Workplace Cover	Drug Free Conformance Affidavit	Vendor Registration & Disclosure	Bid Bond	Resolution Response	SBA Bid Form 157						
											1	2	3	4	5	6	7	8																
Paramount Builders	3,270,000	575	151,000	127,000	108,000	41,200	69,000	27,000	125,800	291,000	3,421,000	3,548,000	3,656,000	3,697,200	3,766,200	3,793,200	3,919,000	4,210,000		x	x	x		x		x		x		x				
Lombardi Development	3,250,000	600	154,600	139,400	119,200	40,800	62,400	32,600	128,300	280,600	3,404,600	3,544,000	3,663,200	3,704,000	3,766,400	3,799,000	3,927,300	4,207,900		x	x	x	x	x		x		x						
Swope Construction	2,914,000	330	168,000	15	142,000	15	112,000	0	42,000	0	66,000	0	36,000	0	126,000	0	270,000	20	3,082,000	3,224,000	3,336,000	3,378,000	3,444,000	3,480,000	3,606,000	3,876,000		x	x	x	x	x		x
Persinger & Associates	2,735,000	320	144,601	21	174,300	21	75,000	14	60,000	0	96,000	21	31,000	5	124,000	10	300,000	0	2,879,601	3,053,901	3,128,901	3,188,901	3,284,901	3,315,901	3,439,901	3,739,901		x	x	x	x	x		x